# **Notification of Intention to Award**

For the attention of Consultant's authorized representative

# 1. M/S Associates in Development (AID) Pvt Ltd

Email Address: rija@aidglobal.net, Ahsan@aidglobel.net, dqa.info@gmail.com

Phone:092-051-2304979-80

Address: AID executive centre 22 SCHS, E-11/2-3 Markz Islamabad

Phone: (091) 5610819

Address First Floor, Liberty Mall, University Road, Peshawar, Khyber Pakhtunkhwa

03355333212

## 2. M/S Consulting Associates (Lead firm) Joint Venture with M/s Pakistan Environmental Planning & Architectural Consultant (JV Partner)

Email Address: ConsultingAssociates127@gmail.com, pepaclimited@gmail.com

Phone: 092-091-571774

Address: H# 59A Syed jamaludin Afghani Road University Town Peshawar, 092-051-9204721/ 9212532

Unit no 402 4th floor sheikh yaseen trades centre university road Peshawar 03339026264

## 3. M/S G3 Engineering Consultant Pvt Ltd

Email Address: info@g3ec.com, Irfan.ak@synercon.pk Phone: +92-42-35441641-2 57-M Gulberg III Lahore Pakistan

#### 4. M/S MAK Engineering Services

Email Address: <a href="mailto:makeskpk@gmail.com">makeskpk@gmail.com</a>

Address: Phone: +92-91-5811129 Address: House# 14 block E united complex town apposite Zaika

restaurant ring road Peshawar. 03459089295, 03332733713

# M/S Metro Plan JV Asian Consultant Engineering JV MAC Engineering

Email Address: info@mertoplan.com.tr, arslan@asiancon.com, macespak@gmail.com

Address: Phone: +90 (312) 4903800, Address: Ilbahar Mh. 620 Sk. No.17 Cankaya /Ankara Turkey.

Phone: +9242-35450914-15 Address: C-03 Green forts II near DHA EME Sector, Lahore. Flat # E-17 & 18 4th floor, Block-B, New Spizar IT Tower, University Road Peshawar

# 6. M/S National Engineering Services Pakistan (NESPAK) Pvt Ltd, Pakistan.

Email Address: Islamabad@nespak.com.PK, engr-danish2003@hotmail.com, info@nespak.com.pk

Address: Phone: +92915828478, Address: NESPAK house 24/B2 Ph5 Hayatabad Peshawar.

Phone: 092051-9221910 Address: NESPAK house Sector G-5/2 Islamabad

DATE OF TRANSMISSION: This Notification is shared on July 26th, 2024

# **Notification of Intention to Award**

Client: Khyber Pakhtunkhwa Human Capital Investment Project (KP-HCIP)

Health Department, Government of Khyber Pakhtunkhwa

Contract title: Hiring of Firm for Architectural and Engineering Consulting Services for

the Renovation and Construction of 85 Health facilities in Four Districts

of KP

**Country: Pakistan** Credit No.:6421PK

RFP No: PK-HPMU-320621-CS-QCBS

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period you may:

a) request a debriefing in relation to the evaluation of your Proposal, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the contract.

#### 1. The successful Consultant

Name:	M/S G3 Engineering Consultant Pvt Ltd					
Address:	Phone: +92-42-35441641-2 57-M Gulberg III Lahore Pakistan					
Contract price:	131,900,000/-					

#### 2. Short listed Consultants

Sr. No.	Firm Name		Technical Evaluation			ncial lation	Scores	Ranking	
		Technical scores S(t)	Weighted scores S(t) x T <sup>b</sup>	Technical Ranking	Financial scores S(f)	Weighted scores S(f) x F <sup>d</sup>	S(t) T + S(f) F		
1	G3 Engineering Consultants Pvt Ltd	75	67.01	1st	25.0	19.342	86.354	1	
2	Associates in Development (AID) Pvt Ltd Jv Dr. Qasar Ali	75	61.31	2nd	25.0	25.000	86.313	2	
3	Metro Plan JV Asian Consultant Engineering JV MAC Engineering	75	57.08	3rd	25.0	7.893	64.968	6	
4	NESPAK	75	53.48	4th	25.0	12.251	65.726	5	
5	MAK Engineering Services	75	51.98	5th	25.0	21.253	73.228	3	
6	M/S Consulting Associates (Led firm) JV Pakistan Environmental Planning & Architectural Consultant	75	47.40	6th	25.0	18.568	65.968	4	

- a. See Form IIB.
- b. T = As per RFP.
- c. See Form IVB.
- d. F = as per RFP

Score Calculation for T&F Proposals for Detail Design & Construction Supervision of Renovation and Construction of 85 Health facilities in Four Districts of KP under KP-HCIP 06-06-2024 (Quality Cost Based Selection 75:25)

S	r. No	Firm Name	The firm general experience of at least 10 year (Yes/No)	Methodolo gy and Work Plan	Key Evnert	Participation by nationals among proposed Key Experts	Transfer of Knowledge	Total Marks	Tech. Score 75% Weightage		Financial Bid in PKR	Finanaical Score 25% Weightage	Final Score	Ranking
ľ	1	G3 Engineering Consultant Pvt Ltd	yes	18.5	55.85	10	5	89,35	67.01	1st	131.900.000.0	19.342	86,354	1
L								*****	*****					_
	2	Associates in Development (AID) Pvt Ltd Jv Dr. Qaisar Ali Associates	yes	22	44.75	10	5	81.75	61.31	2nd	102,046,860.0	25.000	86.313	2
ſ	3	Metro Plan JV Asian Consultant Engineering JV MAC Engineering	yes	19	42.1	10	5	76.1	57.08	3rd	323,201,660.0	7.893	64.968	6
ſ	4	NESPAK	yes	12	49.3	10	0	71.3	53.48	4th	208,234,700.0	12.251	65.726	5
	5	MAK Engineering Services	yes	10	49.3	10	0	69.3	51.98	5th	120,039,200.0	21.253	73.228	3
		M/s: Consulting Associates (Lead firm) Joint Venture with M/s Pakistan Environmental Planning & Architectural Consultant (JV Partner)	yes	10	43.2	10	0	63.2	47.40	6th	137,394,538.0	18.568	65.968	4

## 3. Reason/s why your Proposal was unsuccessful

Technical and Financial bid matrix aggregate score as per QCBS rationale

## 4. How to request a debriefing [This applies only if your proposal was unsuccessful as stated under point (3) above]

DEADLINE: The deadline to request a debriefing expires at midnight on August 7th, 2024 (12:00 Midnight).

You may request a debriefing in relation to the results of the evaluation of your Proposal. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Consultant, contact details; and address the request for debriefing as follows:

**Attention**: Naeem Khan

**Title/position**: Procurement Specialist

Agency: KP-HCIP Health Department, Government of Khyber Pakhtunkhwa

Email address: proc.hci.health@gmail.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

## 5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to award the contract expires on midnight, August 12<sup>th,</sup> 2024 (12:00).

Provide the contract name, reference number, name of the Consultant, contact details; and address the Procurement-related Complaint as follows:

**Attention**: Dr. Ikram Ullah Khan **Title/position**: Project Director

Agency: KP-HCIP Health Department, Government of Khyber Pakhtunkhwa

Email address: projectdirectorhcip@gmail.com

[At this point in the procurement process] [Upon receipt of this notification] you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

#### Further information:

For more information see the "Procurement Regulations for IPF Borrowers (Procurement Regulations) (Annex III)." You should read these provisions before preparing and submitting your complaint. In addition, the World Bank's Guidance "How to make a Procurement-related Complaint" provides a useful explanation of the process, as well as a sample letter of complaint.

In summary, there are four essential requirements:

- You must be an 'interested party'. In this case, that means a consultant who has submitted a Proposal in this selection process, and is the recipient of a Notification of Intention to Award.
- 2. The complaint can only challenge the decision to award the contract.
- 3. You must submit the complaint within the deadline stated above.
- 4. You must include, in your complaint, all of the information required by the Procurement Regulations (as described in Annex III).

## 6. Standstill Period

# DEADLINE: The Standstill Period is due to end at midnight on August 12<sup>th,</sup> 2024 (12:00 Midnight).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing within the five (5) Business Day deadline. If this happens, we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us. On behalf of KP-HCIP Health Department, Government of Khyber Pakhtunkhwa:

Signature:	
Name -	Na san Khaa
Name:	Naeem Khan
Title/position:	Procurement Specialist

Email: <a href="mailto:pmuhcipkp@gmail.com">pmuhcipkp@gmail.com</a>

091-9211605-6

Telephone: